

3 November 1964

RE: FH-7322

Hear 

STAT

In accordance with the direction given the contractor during 7-9 October 1964 Negotiation Conference, the spare parts list in support of the Digital Print-Out Device has been reviewed and considered reasonable. Release of items is hereby authorized in order to expedite early delivery.

Spare list should be revised to agree with Exhibit B of Request for Proposal. These items will be included in the overall package of AGE and Spares tentatively scheduled for review 5 January 1965.

Regards,


STAT

cc to: 

STAT

BEST COPY
Available

1940 - SUMMARY OF PROPOSALS

<u>WSI Nr.</u>	<u>Description</u>	<u>Proposal 1940J(C)</u>	<u>Proposal 1940J(D)</u>	<u>Total Proposed</u>
1	EMR's (6)	21,277K	933K	22,210K
2	Provisioning for ESP EMR	261K	(24K)	237K
3	OPS AGE (3)	4,940K	(48K)	4,892K
4	Provisioning for AGE	248K	(59K)	189K
5	ECP's	344K	(6K)	338K
6	Data (Handbooks, Dwgs., Rpts.)	461K	4K	465K
7	Training	155K	26K	181K
8	Tooling & Fld. Shop	2,423K	179K	2,602K
10	Procure SDS 920 Computer	<u>182K</u>	<u>(1K)</u>	<u>181K</u>
	Total Cost	<u>30,291K</u>	<u>1,004K</u>	<u>31,295K</u>
	Fee	<u>2,575K</u>	<u>85K</u>	<u>2,660K</u>
	Total Sales Price	<u>32,866K</u>	<u>1,089K</u>	<u>33,955K</u>

Note: All numbers at cost (including G & A) except Fee and Total Sales Price.

SUPPLEMENTARY ITEMS - 1940

<u>Item</u>	<u>Cost</u>	<u>Fee</u>	<u>Sales Price</u>
Propos 1 1940J(C) July 1964	30,291,143	2,574,746	32,865,889

Supplementary Items

1. Microfilm	11,983		
2. SCL Changes	86,318		
3. DPOD Changes	49,510		
4. Weight Reduction	1,038,813		
5. Revised Provision- ing Prices	(84,840)		
6. Depot Test Equip- ment in lieu of GFE	151,706		
7. OH & G & Adj.	(277,422)		
8. Pre-Req. Training	27,982		

Total Supplementary Items	<u>1,004,050</u>	<u>85,390</u>	<u>1,089,440</u>
------------------------------	------------------	---------------	------------------

Revised Total Proposal	<u>31,295,193</u>	<u>2,660,136</u>	<u>33,955,329</u>
---------------------------	-------------------	------------------	-------------------